

Item #4
(N)
VOL.

53 PAGE 338

Rone Engineering



March 19, 2008

GEOTECHNICAL ENGINEERING

CONSTRUCTION MATERIALS TESTING

ENVIRONMENTAL CONSULTING

FORENSIC ENGINEERING

AF Architects
Mr. Armand Fisher
P.O.Box 2887
Weatherford, TX 77608

Phone No. (817) 594-8422

RE: Asbestos Management Services & Abatement Activities
Emergency Response for TSI of ACM contamination
Polk County Temporary Office Facility
602 E. Church St.
Livingston, TX 77351

Dear Mr. Fisher:

Pursuant to your request, *Rone Engineer's Services Ltd. (Rone)* is pleased to provide the enclosed cost estimate for the removal and decontamination of TSI asbestos in the Polk County Temporary Office Facility

Rone estimates the following:

- Asbestos consulting and project management for the 1st emergency response (completed on 03-17-2007) \$3500
- Asbestos consulting and project management for the 2nd emergency response to be completed on 03-23-2007 \$3500
- The total cost for both emergency response \$7000

Sincerely yours,

RONE ENGINEER'S SERVICES, LTD

Qasem Sharif, IAC
Project Manager
Facilities Environmental Service

Date : _____

Accepted By : _____

Name and Title : _____

DALLAS/PORT WORTH
8908 AMBASSADOR ROW
DALLAS, TEXAS 75247
TELEPHONE 214-630-8745
TELEPHONE 817-284-1318
FACSIMILE 214-630-9818

HOUSTON
7701 WEST LITTLE YORK
SUITE 600
HOUSTON, TEXAS 77040
TELEPHONE 713-999-9979
FACSIMILE 713-999-9972

AUSTIN
6221 FREIDRICH LANE
SUITE 185
AUSTIN, TEXAS 78744
TELEPHONE 512-462-2700
FACSIMILE 512-462-1155

3727 Trout St.
Houston, Texas 77093



Ph: 713-672-8559
Fax: 713-672-8245

Page 1 of 2

Assured Environmental Quality, Inc.

Jay Burks
Polk County Maintenance Department
P.O. Box 523
Leggett, TX 77350

March 19, 2007
Proposal #2007-2152-1

Re: Asbestos Abatement/Emergency Decontamination

Mr. Burks,

Assured Environmental Quality, Inc. (AEQ) is pleased to submit a proposal for the following scope of work:

The decontamination of the boiler and associated piping that came from the Polk County Office Facility Project.

1. Mobilize Equipment & Material
2. Erect Negative Pressure Enclosure (NPE) around trailer
3. Decontaminate all Movable Contents/Place Out on Yard
4. Decontaminate Boiler in Place
5. Remove and Dispose of All Contaminated Debris
6. Decontaminate NPE (w/te wipe area of all viable debris)
7. Encapsulate NPE (after post abatement inspection)
8. Dismantle NPE
9. Dispose of NPE Poly Sheeting as Contaminated Debris

\$8,735.00

EIGHT THOUSAND SEVEN HUNDRED THIRTY FIVE Dollars 

Owner to provide water.

PRICE: This Proposal Price includes all Labor, Materials, Equipment, Insurance, Overhead and Profit. This proposal does not include Asbestos Consultant Fees or State Fees.

PAYMENT TERMS: AEQ will Invoice for work complete. Invoices will be due and payable upon receipt of Invoice.

GENERAL: All work will be carried out in accordance with all EPA, OSHA and, TDH Rules, Regulations and Guidelines. The owner will provide electrical service and water for the project.

YOL

53 PAGE 340

Proposal #2007-2152-1


Page 2 of 2

INSURANCE: AEQ carries Asbestos Specific General Liability in the amount of \$1,000,000.00 and Workers Compensation Insurance in the amounts as required by Texas Law.

DOCUMENTATION: All Abatement and Disposal Documentation will be provided in approximately 10 working days after payment of the final invoice.

Should there be any questions or if AEQ can offer any further assistance, please call us at (713) 672-8559.

Respectfully,


Jod Jenkins
Vice President

This Proposal and all of the conditions herein are hereby accepted by:

Accepted by: Luther J. Burks Title: Maintenance Engineer

Signature:  Date: 3-19-2007

This proposal is void after 60 days.

cc: Proposal File