
STATE OF TEXAS §

COUNTY OF TRAVIS §

COPY Contract # CTIF-01-187

District # 11

Code Chart 64 # 50187

Project: Polk 2014 CTIF Award

COUNTY TRANSPORTATION

INFRASTRUCTURE FUND GRANT AGREEMENT

THIS AGREEMENT is made by and between the State of Texas, acting by and through the
Texas Department of Transportation, called the "State", and polk County, acting
by and through its duly authorized officials, called the "County."

WITNESSETH

WHEREAS, Transportation Code, Chapter 256, Subchapter C allows for the Texas
Department of Transportation to make grants to counties for transportation infrastructure
projects located in areas of the state affected by increased oil and gas production; and

WHEREAS, The County has submitted its application for the Grant funding from the State
and its application was approved; and

WHEREAS, state law requires counties to meet certain contract standards relating to the
management and administration of State funds; and

WHEREAS, the Governing Body of the County has approved entering into this agreement by
resolution or ordinance which is attached to and made a part of this agreement as
Attachment A; and

NOW THEREFORE, the State and the County agree as follows:

AGREEMENT

1. Agreement Period. This agreement becomes effective when signed by the last party
whose signing makes the agreement fully executed. This agreement shall remain in effect
until the Projects are completed or unless terminated as provided below.

2. Scope of Work. The County shall complete the transportation infrastructure projects as
proposed in its List of Transportation Infrastructure Projects defined in 3. below. The County
shall place the transportation infrastructure projects on the county road system.

3. List of Transportation Infrastructure Projects. The County is responsible to review the
list of projects listed on its previously submitted application for a grant from the fund and
create a List of Transportation Infrastructure Projects prioritizing its choice of projects which
can be performed with the grant amount awarded to the County by the State. Within thirty
(30) calendar days afterfinal execution of this agreement, the County shall submit to the
State this List of Transportation Infrastructure Projects (in a format specified by the State).
This List of Transportation Infrastructure Projects shall include an estimated month and year
of starting construction and completing construction for each funded project including the
estimated project cost for each project. During the term of this agreement, updates to the
List ofTransportation Infrastructure Projects may be made by the County. Updates can
include changes in priority, changes in estimated cost, changes in month or year of starting
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or completing construction, or adding or deleting projects. Any proposed new projects shall
include the same information as was required for projects submitted as part of the application
for a grant from the fund. Updated List of Transportation Infrastructure Projects or a
statement of no material change to the previously submitted list shall be submitted to the
State no less than semi-annually. Any update to the List of Transportation Infrastructure
Projects requires written concurrence from the State to the County.

4. Project Sources, Uses of Funds, and Reimbursement.
a. The State has authorized the total amount of grant award from the fund as shown in

Attachment B, Amount of Grant Award and Funding Commitments, which is attached
to this agreement. The expected cash contributions from the State, the County, or
other parties are shown in Attachment B. The State will reimburse only for allowable
project costs for this program in accordance with 43 TAC § 15.192. The County must
be in compliance with the requirements of this agreement to receive reimbursement of
project costs.

b. The County shall submit monthly billing statements or a statement that no construction
or maintenance work was performed during the previous month, in accordance with
procedures defined by the State, accompanied by a certification of work performed
during the previous month. Along with the billing statements submitted by the County,
it shall submit copies of all paid invoices and/or force account documentation. Within
thirty (30) days of receipt of a complete billing statement and supporting
documentation, the State will reimburse the County.

c. The County shall not commence construction of a funded transportation infrastructure
project prior to receipt of written approval from the State in accordance with
procedures defined by the State.

d. If the County commences performance on a transportation infrastructure project but
fails to complete the project, the State may seek reimbursement of all money received
by the County for that individual transportation infrastructure project.

e. For each transportation infrastructure project located on the State highway system, the
County shall contribute to the State (from the amount awarded to the County from the
fund and the County's matching funds) an amount equal to the allowable costs
incurred by the State for that project.

f. The County may submit in writing to the State a proposed amendment during the term
of this agreement changing the order of projects on its List of Transportation
Infrastructure Projects or identifying additional project(s) or extended limits on an
approved project that contains all information required by rule for that project. Iffunds
are available within the amount awarded to the County, the State may execute the
proposed amendment allowing the County to use the available funds in the revised
order, for the additional project(s), or for extended limits on an approved project in the
County.

g. The state auditor may conduct an audit or investigation of any entity receiving funds
from the State directly under this agreement or indirectly through a subcontract under
this agreement. Acceptance of funds directly under this agreement or indirectly
through a subcontract under this agreement acts as acceptance of the authority of the
state auditor, under the direction of the legislative audit committee, to conduct an audit
or investigation in connection with those funds. An entity that is the subject of an audit
or investigation must provide the state auditor with access to any information the state
auditor considers relevant to the investigation or audit.
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5. Project Responsibilities. The County is responsible for all aspects of the work
constituting this Project or list of projects unless otherwise indicated in this agreement. In
order to obtain reimbursement for eligible expenses from the State, the County shall certify to
the State in accordance with procedures defined by the State that they have complied with all
program requirements and applicable federal, state, and local laws and regulations.

6. Final Inspection. The County shall perform final inspection and acceptance of each
transportation infrastructure project when it is complete. The County shall send a copy of a
document evidencing inspection and acceptance of the project to the State within thirty (30)
days after the inspection is completed.

7. Right of Way and Real Property Acquisition. The County shall comply with all the
requirements of Title II and Title III of the Uniform Relocation Assistance and Real Property
Acquisition Policies Act of 1970, Title 42 U.S.C.A. Section 4601 et seq.

8. Suspension. If the State determines that the County has not been complying with 43,
TAC, Part I, Chapter 15, Subchapter O, the State may prohibit the County from continuing
with all projects on the List of Transportation Infrastructure Projects until the County
complies.

9. Termination of this Agreement. This agreement shall remain in effect until the
transportation infrastructure projects identified in the most current List of Transportation
Infrastructure Projects with concurrence from the State are completed and accepted by all
parties, unless the:

a. Agreement is terminated in writing with the mutual consent of the parties; or
b. Agreement is terminated because the County has breached the agreement for Failure

to Comply as stated in Paragraph 16.

10. Environmental Permitting and Regulatory Issues.
a. The County must comply with all applicable federal, state, and local environmental

laws and regulations and permitting requirements.
b. The County is responsible for coordination and environmental clearance.
c. The County is responsible for identification and assessment of any environmental

problems associated with the project(s) and for the cost of any environmental
problem's mitigation and remediation.

d. The County is responsible for providing any required public meetings or public
hearings for assessing and mitigating environmental issues.

e. The County shall provide the State with written certification by a qualified professional
that all identified environmental problems have been remediated and that all required
permits and clearances from appropriate regulatory agencies have been obtained.

11. Compliance with Texas Accessibility Standards and ADA. The County shall ensure
that the plans for and the construction of the transportation infrastructure projects subject to
this agreement are in compliance with the Texas Accessibility Standards (TAS) issued by the
Texas Department of Licensing and Regulation, under the Texas Government Code, Chapter
469, Elimination of Architectural Barriers. The TAS establishes minimum accessibility
requirements to be consistent with minimum accessibility requirements of the Americans with
Disabilities Act (42 U.S.C. Section 12101 et seq.). The County shall provide written
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certification to the State of compliance, or non-applicability, for each transportation
infrastructure project.

12. Project Maintenance. The County shall maintain any roadway on the County system
constructed under this Agreement after completion of the proposed work.

13. Historically Underutilized Business (HUB) Program Requirements. The County
shall comply with all applicable requirements of the Comptroller of Public Accounts (CPA)
Historically Underutilized Business (HUB) Program.

14. Grant Management Standards. The County must comply with the Uniform Grant
Management Standards promulgated by the Office of the Governor under 34 TAC Part 1,
Chapter 20, Subchapter I - Comptroller.

15. Certification.

Within sixty (60) days after the completion of a listed transportation infrastructure project, the
County must submit a written certification to the State in accordance with procedures defined
by the State that it has complied with the requirements for this grant awarded under 43 TAC,
Part 1, Chapter 15, Subchapter O, including a certification that the project has been
constructed in accordance with all applicable requirements, laws, rules and requirements.
The Certification must describe the allowable costs for the project and the amount
reimbursed from the fund.

16. Failure to Comply.
a. If the State determines that the County has not complied with one or more material

requirements of the grant rules, the State may prohibit the County from participating in
the program.

b. The prohibition from participating may continue until the State determines that the
County has complied with all material requirement of the applicable rule.

c. The State may remove the County's project or projects from participation in the
program if the project(s) is not let or begun as force account work within three (3)
years of the execution of this agreement or within another reasonable period agreed to
by the State and the County.

d. Prior to exercising any remedies above or the remedy regarding reimbursement in
4.d., the State will provide a written notice to the County identifying the applicable
requirement and specifying the failure to comply.

e. The County may respond in writing to the State with a reasonable schedule for the
County's timely compliance with the applicable requirement, or if compliance is not
practical, with an alternative proposal that is acceptable to the State. Should the
County fail to deliver an acceptable response to the State within thirty (30) days after
the date that the County received the notice, the State may proceed with the
applicable remedies allowed by rule.

17. Amendments. An amendment to this agreement must be in writing and executed
jointly by the State and the County.

18. Remedies. This agreement shall not be considered as specifying the exclusive remedy
for any agreement default, but all remedies existing at law and in equity may be availed of by
either party to this agreement and shall be cumulative.
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19. Notices. All notices to either party by the other required under this agreement shall be
delivered personally or sent by certified or U.S. mail, postage prepaid, addressed to the party
at the following addresses:

County:

Polk County, Texas

State:

Texas Dept. of Transportation

C/0 County Judge's Office Director - Contract Services Office

101 W. Church, ste. 300 125 E. 11th Street

Livingston, Texas 77351 Austin, Texas 78701-2483

All notices shall be deemed given on the date delivered or deposited in the regular mail,
unless otherwise provided in this agreement. Either party may change the above address by
sending written notice of the change to the other party. Either party may request in writing
that notices shall be delivered personally or by certified U.S. mail and the request shall be
honored and carried out by the other party.

20. Legal Construction. In case one or more of the provisions contained in this agreement
shall for any reason be held invalid, illegal, or unenforceable in any respect, that invalidity,
illegality, or unenforceability shall not affect any other provisions and this agreement shall be
construed as if it did not contain the invalid, illegal or unenforceable provision.

21. Responsibilities of the Parties.
a. The State and the County agree that neither party is an agent, servant, or employee of

the other party and each party agrees it is responsible for its individual acts and deeds
as well as the acts and deeds of its contractors, employees, representatives, and
agents.

b. To the extent permitted by law, the County agrees to indemnify and save harmless the
State, its agents and employees from all suits, actions or claims and from all liability
and damages resulting from any and all injuries or damages sustained by any person
or property in consequence of any neglect, error, or omission in the performance of
the design, construction, maintenance or operation of the Project by the County, its
contractors, subcontractors, agents and employees, and from any claims or amounts
arising or recovered under the Workers' Compensation Laws; the Texas Tort Claims
Act, Chapter 101, Texas Civil Practice and Remedies Code; or any other applicable
laws or regulations, all as from time to time may be amended.

c. The parties expressly agree that this project is not a joint venture or enterprise.
However, if a court should find that the parties are engaged in a joint venture or
enterprise, then the County agrees to pay any liability adjudicated against the State for
acts and deeds of the County, its employees or agents during the performance of this
Project.

d. The County shall also indemnify and save harmless the State from any and all
expense, including, but not limited to, attorney fees which may be incurred by the
State in litigation or otherwise resisting any claim or liabilities which may be imposed
on the State as a result of activities by the County, its agents, or employees.
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e. Should the County's transportation infrastructure project require the County or its
contractor to perform any work on State right of way, the County, by contract, shall
require each: (1) contractor and subcontractor it may hire to secure a policy of
insurance in the maximum statutory limits for tort liability, naming the State as an
additional insured under its terms; and (2) contractor it may hire to indemnify and hold
harmless the County and the State from all claims, liability, and damages resulting
from the contractor's performance under a contract to do work.

22. Ownership of Documents. Upon completion or termination of this agreement, all
documents prepared by the State shall remain the property of the State. All data prepared
under this agreement shall be made available to the State without restriction or limitation on
their further use. All documents produced or approved or otherwise created by the County
shall be made available to the State upon request by the State. The originals shall remain
the property of the County.

23. Compliance with Laws. The parties shall comply with all federal, state, and local laws,
statutes, ordinances, rules and regulations, permitting requirements, and the orders and
decrees of any courts or administrative bodies or tribunals in any manner affecting the
performance of this agreement. When required, the County shall furnish the State with
satisfactory proof of this compliance.

24. Sole Agreement. This agreement constitutes the sole and only agreement between the
parties and supersedes any prior understandings or written or oral agreements respecting
the subject matter of this agreement.

25. Retention of Records and Inspection. The County shall keep a complete and
accurate record to document the performance of the work and to expedite any audit that
might be conducted. The County shall maintain all books, documents, papers, accounting
records and other documentation relating to costs. Records shall include, but not be limited
to, diaries, materials received (invoices), test reports, manufacturer's certificates, warranties,
change orders, and time extensions. The County shall make those materials available to the
State or their duly authorized representatives for verification, review and inspection at its
office during the contract period and for three (3) years from the date the final payment is
received by the County or until any impending litigation, or claims are resolved.

26. Signatory Warranty. Each signatory warrants that the signatory has the necessary
authority to execute this agreement on behalf of the entity represented.
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THIS AGREEMENT IS EXECUTED by the State and the County in duplicate.

THE COUNTY

Signature

Robert C. "BaW WjJJjl Prhmissioner Pet 1 (presiding)

Printed Nam

June 24,2014

Date

THE STATE OF TEXAS

Signature

Typed or Printed Name

Title

Date
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rN THE COMMISSIONERS COURT

OF

POLK COUNTY, TEXAS

RESOLUTION AND ORDER

APPROVING THE COUNTY TRANSPORTATION

INFRASTRUCTURE FUND GRANT PROGRAM AGREEMENT,

DESIGNATING AUTHORIZED REPRESENTATIVE,

AND MAKING SPECIFIC FINDINGS

REQUIRED BY THE

TEXAS DEPARTMENT OF TRANSPORTATION

WHEREAS, Polk County has received a Notice of Eligible Grant Award from the Texas

Department of Transportation ("TxDOT") in the amount of $519,595.00; and

WHEREAS the Commissioners Court of Polk County has determined that it is in the

best interests of the citizens of Polk County to enter into an Agreement with TxDOT concerning

the County Transportation Infrastructure Fund Grant Program; and

WHEREAS TxDOT has created County Transportation Infrastructure Fund Grant

Program Implementation Procedures that Polk County is required to follow to receive the grant

funding; and

THEREFORE, IT IS ORDERED ADJUDGED AND DECREED that Polk County
(4) County Commissioners .

designates as listed on pg. 4 of Order as its County Representative and authonzes

the County Representative to sign all project-related documents on behalf of the County,

including any certifications required by the Grant Program; and

IT IS FURTHER ORDERED, ADJUDGED AND DECREED that the Polk County

Commissioners Court hereby approves the attached County Transportation Infrastructure Fund

Grant Program Agreement ("the Agreement") and authorizes the County Representative to

execute the Agreement between Polk County and the Texas Department of Transportation.

IT IS FURTHER ORDERED, ADJUDGED AND DECREED that the Polk County

Commissioners Court hereby approves the attached revised Prioritized List of road projects to be

funded with the County Transportation Infrastructure Fund Grant.

IT IS FURTHER ORDERED ADJUDGED AND DECREED that the Commissioners

Court of Polk County makes the following findings in the exercise of discretion and authority

extended to said Commissioners Court by Texas Law, and such findings are made upon due
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inquiry and satisfactory proof that such findings are factual and based upon commonly accepted

practices and standards by Texas Counties:

IT IS THE FINDING OF THIS COMMISSIONERS COURT that the county has

experience in the constniction and maintenance of all county roads currently in the County road

maintenance inventory, and that the county has suitable equipment, experience and personnel to

properly repair such roads without the utilization of outside contractors, or, if such contractors

are required in the pradent expenditure of county and grant funds, that such contractors will be

selected upon demonstrated competence and the lowest and most suitable bid, if competitive

bidding is required. In this regard, the County has suitable design standards, specifications and

quality assurance procedures in place to assure that resulting road maintenance projects are

properly constructed with suitable materials and that appropriate safety and environmental

procedures will be utilized. The County Representative is hereby expressly authorized to certify

to such.

IT IS THE FURTHER FINDING OF THIS COMMISSIONERS COURT that

Polk County will utilize generally accepted cost accounting practices in the financial aspects of

this grant administration, and that proper documentation of all expenditures will be maintained

by the appropriate county officials responsible for financial aspects of the grant administration.

The County Representative is hereby expressly authorized to certify to such.

IT IS THE FURTHER FINDING OF THIS COMMISSIONERS COURT that with

the following exceptions, all road right-of-way involved in projects identified for funding under

this grant is presently within the county road maintenance inventory, and no new right of way,

except as noted, is required:

(If new right of way is required, please describe here, i.e. the width of the right of

way to be acquired, and a legal description of the new right of way. Please note that

acquisition of right of way may require legal and environmental assessment, along with

care to insure that all acquisition procedures required by law are followed.)

The County Representative is hereby expresslyauthorized to certify to such.

IT IS THE FURTHER FINDING OF THIS COMMISSIONERS COURT

that Polk County will notify all public utilities, water supply corporations, and common carriers

of record of their plans to repair, renovate or construct the project roads identified in the Grant

application, and will cooperate with the said utilities and common carriers for protection ofsuch
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infrastructure. It is not anticipated that any relocation of utilities will be required. The County

Representative is hereby expressly authorized to certify to such.

IT IS THE FURTHER FINDING OF THIS COMMISSIONERS COURT pursuant

to 40 C.F.R. §1500, and specifically §1508.4 et seq, and 33 U.S.C. §1344, (f)(1)(B) and (C),

county road maintenance projects are not prohibited by the National Environmental Protection

Act (NEPA), nor the Water Pollution Prevention and Control Act, and that as a categorical

exclusion, such projects pose no significant effect on the human or natural environment, and

which this Court finds to have no such adverse impact, and therefore do not require an

environmental impact assessment of the projects contemplated in this grant, in that no federal

funds are being used by the County in meeting the grant requirements. The County shall comply

with applicable state environmental standards, as applicable, such as 30 TAC §111.147, and as

such, this finding further authorizes the County Representative to make certifications regarding

compliance with environmental requirements of the Grant, which is expressly approved by this

Commissioners Court.

IT IS THE FURTHER FINDING OF THIS COMMISSIONERS COURT that as a

public roadway, open to all residents for use as a public road designed for vehicular traffic, as

defined by statute and other applicable law, that the road projects subject to this grant are in full

compliance with the Texas Accessibility Standards and the Americans with Disabilities access

standards, as the same may apply, and the County Representative is hereby expressly authorized

to certify to such.

Finally, IT IS THE FURTHER FINDING OF THIS COMMISSIONERS COURT

that where necessary, any materials required for the completion of this project shall be solicited

by astandard that is known to be suitable for use in road construction and repair projects, and the
County will require such testing as may be deemed appropriate to determine that such materials

meet any applicable standards, either by specification or by direct inquiry with the provider or

vendor of such materials. The County Representative is hereby expressly authorized to certify to

such.
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Read and Adopted this 24th day of June 2014, by a vote of ALL ayes and

NO nays.

Commissi

Robert

ABSENT

County Judge

, Presiding

Commissioner, Precinct 3

Milton Purvis

ATTEST:

County Clerk

Schelana Walker

Order of Commissioners Court Approving TxDOT Granl

Commissioner, Precinct 2

Ronnie Vincent

Commissioner, Precinct 4

Tommy Overstreet
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ATTACHMENT B

Amount of Grant Award and Funding Commitments

County of: P0LK

Amount of Grant Funds Awarded by State: $ 519,595.00

Minimum amount of County Matching Funds*: $ 129,899.00

*The State Share will be 90% for counties determined to be "economically disadvantaged"
by Transportation Code 222.053. These counties will have a minimum of 10% county
matching funds. The State Share will be 80% for counties not determined to be
"economically disadvantaged" by Transportation Code 222.053. These counties will have a
minimum of 20% matching funds.
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County Name
POLK

CERTIFICATION FORM 1

County Transportation Infrastructure Fund Grant Program

By submittingthis form, signed and dated by an authorized representativeof the county, the county
certifies to TxDOT each item indicated below.

Please mark the appropriate certification block(s) below, sign and date the form, include attachments as
noted and deliver to TxDOT's designated district representative.

Within 30 Days after Execution of Grant Agreement with TxDOT
[/] County Signature Authority —County Commissioners Court has adopted the attached resolution

authorizing county employee(s) signature authority for this program, (attach resolution)

|~/| Define Design Criteria and Specifications —County certifies design standards, specifications and
quality assurance requirements have been adopted for projectsunder this program, (no attachment
required)

[/] List of Transportation Infrastructure Projects —County has developed the attached List of
Transportation Infrastructure Projects forall projects to be performed with the funds awarded.
(attach List of Transportation Infrastructure Projects)

[/] Reimbursement ofFunds —County certifies reimbursement requests under this program will be
prepared following generally accepted cost accounting practices and the Texas Uniform Grant
Management Standards, (no attachment required)

Periodic Requirements

Reimbursement Requests (Monthly when charges occur):

Billing - County shall submit billing statements including certification of work performed and copies
of all paid invoices and/orforce account documentation for eligible and not previously submitted
expenses, (attach billing statement)

Schedule Updates (No less than semi-annually):

I—I List of Transportation Infrastructure Projects - County has developed an update to the List of
Transportation Infrastructure Projects for all projects reflecting the current estimated development
timeline for all funded projects, (attach updated List ofTransportation Infrastructure Projects)

List of Transportation Infrastructure Projects -There are no matejgl changes to the most recently
submitted List of Transportation Infrastructure Projects, fafl Bifl^M"'* required)•

County Authorized Representative Signature

County Authorized Representative Name

e no matejjl i
no aUachrm >•

^jffi^ob" Willis
Date

Title

June 24,2014

Commissioner, Pctl

Counties are required to keep all program and project records related to the County Transportation Infrastructure Fund
Grant Program for three years from its receipt offinal payment from TxDOT.

April 1, 2014
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