

Report Title: Cost Estimate Details
 Run Date and Time: 2021-08-30 13:39:10 Central Daylight Time
 Run by: Lindsay Grove (AT&T Services)
 Table name: u_cost_estimate

Cost Estimate			
Number:	CET0002545	Total Planned Cost:	\$40,044.54
Company:	POLKCTY	Demand Number:	
Title:	Polk County- Full Enablment Package	State:	Open

Related List Title: Cost Estimate Items List
 Table name: u_cost_estimate_items
 Query Condition: Estimate = CET0002545
 Sort Order: Name in ascending order

Value of property 'glide.pdf.max_rows' must be less or equal than 5,000. Default max row number applied (1,000)

3 Cost Estimate Items

Number	▲ Name	Company	Estimate	Item	Number of Units	Quantity	Recurring	Extended Cost	Cost	DIR Charge	DC Print Mail Network Facility Fee	DC Facility Fee	MSI Charge	SCP Cross Functional Service Fee	Project Pool-Customer Project Work Fee
								Sum \$40,044.54							

Cost Estimate Details

Number	Name	Company	Estimate	Item	Number of Units	Quantity	Recurring	Extended Cost	Cost	DIR Charge	DC Print Mail Network Facility Fee	DC Facility Fee	MSI Charge	SCP Cross Functional Service Fee	Project Pool Customer Project Work Fee
CEI001860 2	Polk County- Full Enablement Package	POLKCTY	CET000254 5	Security Risk Assessment Rate Card- Remote-- Manager 1- 80	80	80	false	\$17,757.30	15,680	508.83			1,568.47		
CEI0018601	Polk County- Full Enablement Package	POLKCTY	CET000254 5	Security Risk Assessment Rate Card- Remote-- Quality Assurance 1-80	10	10	false	\$2,129.07	1,880	61.01			188.06		
CEI0018603	Polk County- Full Enablement Package	POLKCTY	CET000254 5	Security Risk Assessment Rate Card- Remote-- Senior Engineer 81+	100	100	false	\$20,158.17	17,800	577.63			1,780.54		