

**Polk County**

**RFP 2024-20 Re-Wire and Add Electrical Outlets in Server Room**

Proposed:	Proposal Amount
<p>True Line Construction Josh Fogleman 273 Broken Branch Livingston, Texas 77351 936-222-5340</p> <p>Notes: Start Date: TBD Approx 3-5 days to complete</p>	<p>\$5,761.00</p>

<p>Griffin Electric Volney Griffin P.O. Box 1064 Livingston, Texas 77351 936-327-8842</p> <p>Notes: Start Date July 8 Completion Date July 12</p>	<p>\$12,769.71</p>
---	--------------------

--	--

--	--